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Riverside County Flood Control and Water Conservation District RFP No. FCARC-034
Finance Division, Purchasing Section Closing Date: 01/25/10 @ 4:30 p.m.

ADDENDUM NO. 1
TO RFP #FCARC-034

1.0 This addendum is considered to be part of the RFP. All other terms of the RFP remain unchanged and in
effect. This addendum is intended to provide additional information and/or to change requirements in the above
referenced RFP. Any information contained herein will be considered part of the RFP and as such will be used in
the evaluation of the bid responses. Attention all potential bidders, if you submitted your proposal prior to the bid
closing date, please review this addendum and re-submit your bid response regardless if this addendum modifies
your initial bid response.

2.0 To verifythatall Vendors have received a copy of this addendum, please sign the cover page of this addendum
and return it with your proposal to:

Riverside County Flood Control
and Water Conservation District
Attention: Annie Ortega

RFP# FCARC-034

1995 Market Street

Riverside, CA 92501

Email: annieortega@rcflood.org

3.0 The information in this addendum is primarily the result of the vendor inquiries and clarifications from the
District.

4.0 Questions from Bidders:
REGARDING RFP PROCESS

4.1 Regarding the last day to submit questions for this RFP, Section 5 calls out a deadline of January 13,
2010 and Section 13 calls out a deadline of January 11, 2010. Which date is accurate?

Answer:  Wednesday, January 13, 2010 at 4:30 PM.
4.2 Where, specifically, would you like us to place Exhibits A and C within the submittal?
Answer:  Exhibit A must be submitted in Section M, Subcontractors/Subconsultants (Refer to Section 9.0 of
E;I:i)lt C must be submitted in Section I, Project Schedule (Refer to Section 9.0 of RFP).
4.3 Ifanyengineering firm (with environmental expertise) submits a proposal on this RFP, do they exclude
themselves from submitting a proposal on the subsequent engineering-related Master Drainage Plan
RFPs?

Answer: Engineering for the MDP will be completed by Riverside County Flood Control District. If the
District advertises RFPs for other MDP projects, consultants will be allowed to submit a proposal.
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4.4 If a firm is a privately held company and it is not our standard practice to disseminate financial
information, is it possible to submit the financial information upon contract award, or is it absolutely
required for evaluation?

Answer: Ifafirmis a privately held company, financials will not be required unless the firm is determined
as most qualified or in the case of a tie, noted as a top three candidate.

REGARDING SCOPE OF WORK
4.5 Will the meetings be monthly or bi-monthly?

Answer:  Meetings will be held every other month, or bi-monthly.

4.6 Regarding Part Il Cost Proposal for Project/Task Order (part of Exhibit E). This part asks that a separate
Resource Allocation Table for each Alternative, 1 through 5, be provided (by primes and
subconsultants). Can you provide clarification on how you want this shown? Can a firm submit a
proposal with only the digital camera option, or is it necessary to provide pricing for both film and
digital? The majority of the EIR will be focused on the Proposed Project and the remaining alternatives
are discussed in the Alternatives chapter. The technical studies (e.g., air, noise) will analyze the MDP
and alternatives. Do you want five (5) resource tables for prime and five (5) for each subconsultant?

Answer: A correction has been made to the RFP affecting Exhibits C, D and E. The header of each exhibit
requested that "Respondents shall provide a separate Proposed Work Plan for each Alternative, 1
through 5" has been corrected to "Respondents shall provide an accumulative Resource Allocation
Table for all Alternatives 1 through 5".

4.7 Have any technical studies been prepared for the Lakeland Village Master Drainage Plan such as
hydrology/water quality, geotechnical/soils, hazardous materials, or any others?

Answer: Hydrology studies have been prepared for the Lakeland Village Master Drainage Plan to support
the sizing of proposed MDP facilities.

4.8 Is the forthcoming EIR anticipated to evaluate all five (5) alternatives in the same manner as an EIS or
would the District choose one of those alternatives and then the alternative section of the EIR will
analyze the subsequent alternatives?

Answer:  The latter - the District will choose one of the alternatives and then the alternative section of the
EIR will analyze the subsequent alternatives. Part of the solution to choosing an alternative from
the Respondent's work results in a preferred project for the District. The Master Drainage Plan is
a planning level document and not a project level document. NEPA analysis would only occur if
there was a federal interest in the project.

4.9 Isthe District looking at a broad analysis at first to help narrow down and identify any constraints...and
that would help to identify the other alternative?

Answer:  Yes.
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5.0 Is the District looking for a program EIR and not a master EIR?
Answer: Itis atiered document and is being called the first tier EIR.

5.1 s there a project schedule for the MDP document; some type of a conceptual Plan? Does staff have a
target as to when they wanted to have an actual plan selected?

Answer:  There are five (5) alternatives scoped out and all alternatives will be looked at as part of the
review. Staff would like a plan selected as soon as possible and one of the rankings on the scoring
Is how soon a company can provide the document (project schedule).

5.2 Isthis a new MDP? Is there a funding source for the MDP facilities?

Answer: The Lakeland Village MDP is a new MDP, although a couple of the facilities have been
investigated before by the District and are included in a District benefit assessment. The geneses
of this master plan came from concerns from the community regarding flooding problems,
particularly around Grand Avenue. They would like to get the problems solved and the first step is
to identify the problems and determine the best solution for them. EDA has contributed $200,000
for the master plan.

5.3 (Comment) In reference to question 5.2, the annual public hearings are to receive public input for the
District to get an idea where the flooding issues are. District staff will do further evaluation on the input
received.

Answer:  This is correct; it helps District staff be more effective in responses.

5.4 Are there going to be any recovery funds used?

Answer: None at this time.

5.5 What does the District expect out of the EIR, are they anticipating fully that they will have to do
subsequent environmental documentation?

Answer:  This is a high level document and you will have to address whatever is being proposed. Surveys
will be conducted for specific animals and plants before the proposed projects are ready to be
constructed.

5.6 In Alternative 3 there is mention of conservation areas. Are those habitat conservation areas or Flood
Control District conservation areas?

Answer:  Alternative 3, noted on page 6 of the RFP (Section 2.0) has been revised to read the following:
"Includes the same drainage facilities proposed in Alternative 2, but also incorporates areas
within the FEMA floodplain that will be purchased and set aside as open space as an alternate
flood control measure”.
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5.7 Are the five (5) alternatives posted in the proposal?

Answer:  No, the files are too large to post on the website or as a word document. The Alternatives are
available by CD only.
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